
PLAN HOLDERS LIST 
As of:  04/14/2022 

  

 
Bellflower Twp RD – 22-04000-00-GM – GR 3 & 4 

Stark Excavating, Inc – Bloomington, IL 
VCNA Prairie – Pontiac, IL 

RiverStone Group, Inc – Oglesby, IL 
 
 

Chenoa Twp RD – 22-09000-00-GM – GR 3, 4, 7, & 19 

Rowe Construction – Bloomington, IL 
Stark Excavating, Inc – Bloomington, IL 

VCNA Prairie – Pontiac, IL 
RiverStone Group, Inc – Oglesby, IL 

Carri Scharf Materials – Bloomington, IL 
 
 

Downs Twp RD – 22-14000-00-GM – GR 3 & 4 

Rowe Construction – Bloomington, IL 
Stark Excavating, Inc – Bloomington, IL 

VCNA Prairie – Pontiac, IL 
RiverStone Group, Inc – Oglesby, IL 

Carri Scharf Materials – Bloomington, IL 
 
 

Funk’s Grove Twp RD – 22-17000-00-GM – GR 3A & 4 

Rowe Construction – Bloomington, IL 
Stark Excavating, Inc – Bloomington, IL 

VCNA Prairie – Pontiac, IL 
RiverStone Group, Inc – Oglesby, IL 

Carri Scharf Materials – Bloomington, IL   
 
 

Gridley Twp RD – 22-18000-00-GM – GR 3 & 4 

Stark Excavating, Inc – Bloomington, IL 
VCNA Prairie – Pontiac, IL 



RiverStone Group, Inc – Oglesby, IL 
 
 

Lawndale Twp RD – 22-20000-00-GM – GR 3 & 4 

Stark Excavating, Inc – Bloomington, IL 
VCNA Prairie – Pontiac, IL 

RiverStone Group, Inc – Oglesby, IL 
 
 

Randolph Twp RD – 22-27000-00-GM – GR 3A 

Rowe Construction – Bloomington, IL 
Stark Excavating, Inc – Bloomington, IL 

VCNA Prairie – Pontiac, IL 
Carri Scharf Materials – Bloomington, IL 

 
 

Yates Twp RD – 22-31000-00-GM – GR 3 & 20 

Rowe Construction – Bloomington, IL 
Stark Excavating, Inc – Bloomington, IL 

VCNA Prairie – Pontiac, IL 
RiverStone Group, Inc – Oglesby, IL 

Carri Scharf Materials – Bloomington, IL 


